FILENAME: N'\PROJ\S161\Design\MiscSheetsi5161-Earthwork-02 dgn

DATE: 8/30/2008
TIME: 1:35:56 PM

F AL, TOTAL | SHEET
SECTION COUNTY | SHEETS|~NO.

RTE.
1230 03-00159-00-PV LAKE 262 21
STA. TO STA.

FED. ROAD DIST. NO. 1 tILLINOISI FED. AID PROJECT
CONTRACT: 83828

STAGE 11 STAGE 111
30200100 20200100 56900205 56900210 20201200 20200100 30206100 56900205 66300210 20201200
EARTH EXCAVATION EARTHWORK REMOVAL AND EARTH EXCAVATION CANCE WASTE | SPECIAL WASTE |  HAZARDOUS DieR0an "OF
LOCATION STATION EXCAVATION VOLUME USED (57 | EMBANKMENT 3 OR SHORTAGE | SPECIAL WASTE ST ONSUTTABLE. EXCAVATION VOLUME USED 15% | EMBANKMENT G OR GoRT Ace DISPOSAL WASTE DISPOSAL | UNSUTTABLE

P MATERIAL ) MATERIAL

(U YD) €U YD) cu YD (U YD (cu YD) €y YD €y YD) €y YD) €y YD) (cu YD) (cu YD) (CU_YD) (U YD) cu YD)
KRISTAN AVENUE 80 68 0 58 0 0 3 80 58 0 68 0 0 3
239451 | 10 |240+00 20 17 0 17 0 0 0 16 3 0 3 0 0 0
240+00 TO 240450 19 17 1 16 0 0 0 14 12 1 11 0 0 o]
239451 | 10| 240+00 19 16 1 15 0 0 0 14 12 i i 0 0 0
240400 | _T0 | 240450 17 14 1 3 0 0 0 13 i 1 10 0 0 0
241450 | 70 | 24193 16 1 2 12 0 0 0 10 8 2 7 0 0 0
HERVEY AVENUE 65 55 0 55 0 0 3 65 55 0 55 0 0 3
242489 ] 10 | 243400 3 5 0 5 0 0 0 3 5 0 5 0 0 0
243100 | 10 | 243450 32 28 0 28 0 0 0 31 27 0 27 0 0 0
243150 | 10| 244+00 0 34 0 39 0 0 0 35 33 0 33 0 0 0
244100 | 10 | 244+50 6 39 0 39 0 0 0 50 73 0 3 0 0 0
244450 | _TO | 245+00 79 a2 0 2 0 0 0 55 46 0 76 0 0 0
245+00 | _T0 | 245417 16 14 0 14 0 0 0 7 14 0 14 0 0 9
CROVE AVENUE 38 83 0 83 0 0 3 38 83 0 83 0 0 3
246414 | 10 | 246450 51 18 1 7 0 0 0 21 18 0 18 0 0 0
246450 | 10| 247400 24 37 1 36 0 0 0 12 35 0 35 0 0 0
2471001 70 | 247450 52 6 1 45 0 0 0 24 37 0 37 0 0 0
547450 | _T0 | 248+00 a8 a1 1 40 0 0 0 22 19 2 17 0 0 0
248+00 | 70 | 248+50 30 25 1 24 0 0 0 6 3 5 ] 0 0 0
248+50 | _T0 | 248+53 1 i 0 i 0 0 0 0 0 1 1 0 0 0
SEYMOUR AVENUE 36 30 0 51 0 0 8 36 31 0 31 0 0 8
749435 | _T0__ | 249450 7 6 0 6 0 0 0 7 3 0 6 0 0 0
249450 | 10 | 250+00 33 28 0 28 0 0 0 34 29 0 29 0 0 0
250400 70 | 250450 3 36 0 36 0 0 0 20 34 0 34 0 0 0
250450 | T0 | 251+00 22 35 1 34 0 0 0 44 37 0 37 0 0 0
251400 | 70| 251450 35 30 2 28 0 0 0 4 38 0 38 0 0 0
351450 | TO | 262+00 34 25 1 28 0 0 0 39 33 0 33 0 0 0
250400 70| 252450 33 28 1 27 0 0 0 36 3t 0 31 0 0 0
252450 | _TO | 253+00 34 29 2 27 0 0 0 35 30 0 30 0 0 1
253400 70 | 253450 39 33 2 3 0 0 0 38 32 0 32 0 0 2
253450 | _TO | 254+00 24 37 1 36 0 0 0 38 32 0 32 0 0 2
254¥00 | _T0 | 254450 73 35 1 34 0 0 0 34 29 0 29 0 0 2
254450 | _TO | 255100 31 26 3 23 0 0 0 i 26 0 26 0 0 2
555700 ] 70 | 255450 3 28 3 25 0 0 0 32 27 0 27 0 0 2
256450 | _TO | 256+00 39 33 2 3 0 0 0 38 32 0 32 0 0 2
556100 70 | 266450 51 3 2 a1 0 0 0 52 73 0 24 0 0 2
256450 | _T0 | 257+00 65 55 i 54 0 0 0 65 55 0 55 0 0 2
357400 _T0 | 257+43 a7 40 0 40 0 0 0 77 70 0 0 0 0 1
COMMONWEALTH 332 282 0 282 i i 33 332 282 0 282 n it 33
259+27 ] 710 | 259450 0 0 1 -1 1 0 0 g 3 0 B 0 17 2
259450 | _T0 | 260+00 1 1 1 0 55 0 0 10 3 0 3 0 10 0
260+00] 70 | 260450 2 2 0 2 33 0 0 2 2 0 2 0 70 0
260450 | _TO | 26100 3 2 0 2 6 0 0 2 2 0 2 0 26 0
261400 | _TO | 261450 7 3 0 3 51 0 0 7] 3 0 3 0 53 0
261460 | 7O | 262+00 58 24 0 24 25 0 0 3 3 0 2 0 23 0
262+00 | _TO__| 262450 a7 40 0 40 0 0 0 2 z 0 2 0 73 0
262450 | 10| 263+00 24 38 0 38 0 0 0 5 7] 0 7 21 19 0
2635100 _T0 | 263450 22 35 0 35 0 0 0 7] 3 0 3 35 0 0
263150 | _T0 | 264+00 37 31 0 3t 0 0 0 0 0 i = 29 0 o
264100 | _T0 | 264+50 35 30 0 30 0 0 0 3 2 1 i 34 0 0
264750 | _TO | 265400 a7 0 0 40 0 0 0 3 3 0 3 5 0 0
265400 | 10 | 265450 58 50 0 50 0 0 0 5 7] 0 7] 58 0 0
265450 | _TO | 266+00 56 il 0 47 0 0 0 5 2 0 7 61 0 0
266400 1O | 266450 43 2 0 4z 0 0 0 2 2 1 1 53 0 1
266450 | 10 | 267+00 a 35 0 35 0 0 0 2 2 z 0 5 0 1
267+00] 10 | 267+41 29 4 0 24 0 0 0 i 1 1 0 12 0 1
TOTAL 2,259 1,920 31 1,888 202 1 55 1,123 1464 22 1,442 i35 318 77
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